

Contract For Street Lighting System Installation
L'Esprit Equestrian Development,
Phase III

This agreement is made and entered into as of JANUARY 19 1984,
between Louisville Gas and Electric Company (herein called "Company") and
Kentucky Park, Incorporated (herein called "Applicant").

Company proposes to construct overhead facilities to provide 11-150
Watt High Pressure Sodium (HPS) pole mounted bronze luminaires and certain
bronze laminated hardware along Forest View LN in general on every second
pole. "As built" Company drawings indicating location of individual light-
ing equipment will be provided as soon as possible after construction is
completed. The total estimated cost to provide this street lighting system
is \$8,882. Applicant has already advanced \$5,702. with the signing of the
contract for Electric Feed Lines along Forest View LN dated November 16,
1983. Applicant agrees to pay the balance of \$3,180. prior to the
commencement of Company's installation of the street lighting fixtures,
and associated hardware.

The estimated cost shall be adjusted to an actual cost basis, as
determined by Company upon completion of the work and the difference
between the estimated cost and the actual cost will be billed or refunded
accordingly. A property accounting inventory of all charges for material,
transportation, labor and associated costs shall be provided in a manner
like that which Company provides governmental bodies when it performs
work for them.

If the above is acceptable to you, please sign the original and
three copies of the contract and return them with your check in the
amount of \$3,180. ^{4/26} _{3/22}

It is understood that all work is subject to delays due to
shortage of labor and material or to other causes beyond the control of
the Company.

Applicant further understands that the commencement of Company's
work is contingent upon its obtaining all necessary easements, rights-of-
way and any other permits.

The above Agreement has been prepared by Company as of December 5,
1983, on the basis of construction costs and Applicant's schedule
currently prevailing. Unless this contract is executed and returned to
the office of the Company within thirty days, these terms and schedules
shall be subject to change.

IN TESTIMONY WHEREOF, WITNESS OUR HANDS this 19th day of
JANUARY, 1984.

APPLICANT

Gene LaCroix, President
Kentucky Park, Inc.

LOUISVILLE GAS AND ELECTRIC COMPANY
PUBLIC SERVICE COMMISSION

OF KENTUCKY
Mark R. Stein

JUL 26 1984

PURSUANT TO KRS 150.011,
SECTION 4(2)

BY: BTJ